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1.0 DEFINITIONS To GC 1.0 DEFINITIONS add the following:

New
SGC

1.79.1

(add new clause SGC 1.79.1 as follows)
“Archaeological Artifacts” means any fossils, artifacts, coins, articles of
value or antiquity, remains, and other things of geological,
archaeological or historical interest or value discovered at the Place of
the Work.

New
SGC

1.80.1

(add new clause SGC 1.80.1 as follows)
“Commencement Date” has the meaning set out in paragraph 5.1.2
within the Form of Tender.

New
SGC

1.81.1

(add new clause SGC 1.81.1 as follows)
“Highway” includes a street, road, lane, bridge, thoroughfare,
sidewalk, boulevard, viaduct and any other way open to public use or
access.

New
SGC

1.82.1

(add new clause SGC 1.82.1 as follows)
“Payment Certifier“ has the meaning set out in GC 18.6.6

New
SGC

1.83.1

(add new clause SGC 1.83.1 as follows)
“Public Art” means publicly accessible original art that the Owner
separately contracts and that is funded through the capital cost of the
Work and is created and/or installed at or near the Work.

New
SGC

1.84.1

(add new clause SGC 1.84.1 as follows)
“Utilities” is used broadly and includes but is not limited to any and all
lines, poles, structures, facilities, utilities for power, cable TV,
telephone, telecommunications, all sanitary and storm sewers, all
water, oil, gas and electrical services, all steam pipes and services, all
survey monuments, all street lights, traffic lights, traffic detector loops
embedded in pavement, culverts, rail tracks, whether located above or
below ground, whether visible or invisible, whether man-made or
natural.

2.0 DOCUMENTS

2.2 Interpretation 2.2.4 (1)
SGC 2.2.4

(1)

(delete clause GC 2.2.4(1) and replace as follows)
The Contract Documents shall govern and take precedence in the
following order with the Agreement taking precedence over all other
Contract Documents.

i) Agreement, including all Schedules
ii) Addenda or Corrigenda
iii) Project-specific Supplementary General Conditions (if any)
iv) Supplementary General Conditions**
v) General Conditions *
vi) Project-Specific Supplementary Specifications (if any)
vii) Supplementary Specifications**
viii) Specifications *
ix) Drawings listed in Schedule 2 to the Agreement -"List of
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Drawings"
x) Project-Specific Supplementary Standard Detail Drawings (if any)
xi) Supplementary Standard Detail Drawings**
xii) Standard Detail Drawings*
xiii) Executed Form of Tender, including all Appendices
xiv) Instructions to Tenderers - Part I
xv) Supplementary Instructions to Tenderers Part II
xvi) Instructions to Tenderers - Part II*

NOTE: The documents noted with "*" are contained in the "Master
Municipal Construction Documents – Volume II, Platinum Edition
(2009) together with the updates. All sections of this publication are
included in the Contract Documents.

The documents noted with “**” are contained in the “City of Maple
Ridge Design and Construction Documents” and are included in the
Contract Documents.

3.0 CONTRACT
ADMINISTRATOR

3.3 Contract
Administration

3.3.5 (delete clause GC 3.3.5)

4.0 CONTRACTOR

4.1 Control of the Work New
SGC

4.1.2.1

(add new clause SGC 4.1.2.1)
The Contractor shall not deposit any material upon any Highway
without first obtaining the approval of the Contract Administrator as to
the location, manner of placement, nature of the material to be
deposited and length of placement of the material.

New
SGC

4.1.2.2

(add new clause SGC 4.1.2.2)
The Contractor shall, at its own expense, as the Work proceeds or as
directed by the Contract Administrator, remove and dispose of all
rubbish and other deleterious material, remove false-work, forms,
temporary structures, all equipment and machinery, and leave the
Work in a clean, tidy and fully-restored condition.

All curbing, sidewalks, drainage ditches and culverts, shrubs, fences
and other surface properties that have been removed, damaged or
disturbed in the performance of the Work shall be restored or replaced
to a condition equivalent to that which existed before the Work began.

If the Contractor fails to clean up the Site when so ordered by the
Contract Administrator, the Owner may proceed to do whatever is
necessary to restore the Site to as tidy a condition as before the
commencement of the Work and charge the cost to the Contractor
against the Contract Price.

New
SGC 4.1.3

(add new clause SGC 4.1.3 as follows)
The Contactor is responsible for all staking and survey layout
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required for the completion of all Work, as shown on the Drawings or
as directed by the Contract Administrator, and to make incidental
field adjustments.

4.3 Protection of Work,
Property and the
Public

4.3.1
SGC 4.3.1

(delete clause GC 4.3.1 and replace as follows)
In performing the Work the Contractor shall protect the Work, the
Owner’s property and other person’s property from damage. The
Contractor shall at the Contractor’s own expense, make good any such
damage and indemnify the Owner from any loss or expense which
arises as a result of the Contractor’s operations.

4.3.4
SGC 4.3.4

(delete clause GC 4.3.4 and replace as follows)
Before commencing any Work at the Place of Work, the Contractor
shall conclusively determine the location of all Utilities that may be
encountered by the Contractor during the performance of the Work.
The Owner does not possess complete or accurate information with
respect to the occurrence or location of Utilities that may be
encountered by the Contractor during the performance of the Work.
Any plans, surveys, maps or descriptions of Utilities given to the
Contractor, verbal or otherwise, are intended only as an aid to assist
the Contractor in locating Utilities and, despite the receipt by the
Contractor of such information from the Owner, the Contractor remains
solely responsible for determining the location of Utilities and for any
damage to them that occurs as a result of the performance of the
Work. However, prior to commencing construction, the Contractor shall
take all steps necessary and remain solely responsible to investigate,
locate, verify and protect all Utilities from harm.

4.3.5
SGC 4.3.5

(delete  clause GC 4.3.5 and replace as follows)
The Contractor shall save the Owner, its elected and appointed
officials, employees and agents harmless from and against all liability,
actions, causes of action, claims damages, expenses, costs, debts,
demands or losses suffered or incurred by any of them, including
consequential damages and damages to third parties, whether known
or unknown, foreseeable or not, for which the Owner or any of them
might be liable arising from the provision of or failure to provide
information regarding Utilities.

4.3.6
SGC 4.3.6

(delete  clause GC 4.3.6 and replace as follows)
In performing Work on or near Utilities, or where it is necessary to cut,
move or alter any Utilities, the Contractor shall communicate and make
arrangements with the proper authorities and perform the Work in
compliance with any direction or instruction received from that
authority. Any damage to Utilities by the Contractor shall be repaired at
the Contractor’s expense. Where Utilities are serving the public while
construction is in progress, it shall be the responsibility of the
Contractor to plan and execute the Work such that the disruption of
service provided by such Utilities is held to a minimum.

New
SGC 4.3.7

(add new clause SGC 4.3.7 as follows)
Where any part of the Work is to be performed on private property, it is
the responsibility of the Owner to arrange for and acquire required
rights-of-way. However, the Contractor shall ensure that its Work on
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private property is co-ordinated with the Contract Administrator. The
Contractor shall not enter on any private property until the Contract
Administrator has confirmed to the Contractor in writing that the Work
thereon may proceed.

New
SGC 4.3.8

(add new clause SGC 4.3.8 as follows)
While it is anticipated that the Owner will be able to arrange required
access to private property in a timely fashion, the Contractor will be
flexible in accommodating Delays or Changes in the sequence or
schedule of the Construction Schedule, without additional
compensation.

New
SGC 4.3.9

(add new clause  S GC 4.3.9 as follows)
On completion of Work in or over private properties or rights-of-way, the
Contractor shall deliver to the Contract Administrator, a formal release
in writing, in a form provided by the Owner, signed by each owner of
the private property on which the Work was performed, verifying that
the Contractor has cleaned up the private property to that Owner’s
satisfaction and that the property owner has no claim upon the
Contractor or the Owner as a result of the Work.

New
SGC

4.3.10

(add new  clause S GC 4.3.10  as follows)
The Contractor shall keep all portions of the Work well, properly and
efficiently drained during construction and until Total Performance.
The Contractor shall be responsible for locating and connecting all
functional service connections of adjacent properties. The Contractor
shall be liable for all loss, damage and expense resulting from the
Contractor’s failure to comply strictly with this obligation.

New
SGC

4.3.11

(add new clause SGC 4.3.11 as follows)
The Contractor shall locate, mark and protect from damage or
disturbance, all permanent survey pins and monuments at the Place of
the Work. If any permanent markers get damaged or disturbed, the
Contractor shall make good the damage following construction, at no
expense to the Owner.

New
SGC

4.3.12

(add new clause SGC 4.3.12 as follows)
Where the Contractor makes private arrangements for the use of
private property, the Contractor shall obtain a signed document from
the legal property owner granting such permission to the Contractor,
and provide a copy to the Contract Administrator. The Contractor
shall ensure that its Work on private property is coordinated with the
Contract Administrator. The Contractor shall not enter on any private
property until the Contract Administrator has confirmed to the
Contractor in writing that the Work thereon may proceed.

New
SGC

4.3.13

(add new clause SGC 4.3.13 as follows)
Protect mailboxes at all times during construction. If mailboxes cannot
be maintained, the Contractor shall make suitable arrangement for the
delivery of mail to the residents affected.

4.4 Temporary Structures
and Facilities

New
SGC 4.4.3

(add new clause SGC 4.4.3 as follows)
The Contractor shall provide reasonable and safe pedestrian and
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vehicle access to adjoining properties at all times during construction.
Where necessary, crossings over trenches shall be well and
substantially constructed and provided with guard rails and/or
handrails, all at no extra cost.

4.9 Materials New
SGC 4.9.3

(add new clause SGC 4.9.3 as follows)
The Contractor shall:

(1) be responsible for storing all of the materials supplied for the
Work either by the Contractor or the Owner, until it has been
incorporated into the completed Work;

(2) store all materials in a matter which will prevent damage from
the weather, dirt, foreign matter, vandalism and theft;

(3) arrange for and/or verify the time of delivery of all materials to
be supplied by the Contractor or the Owner to ensure that
delivery will coincide with the Contractor's work schedule;

(4) examine with the Contract Administrator or Site Inspector the
quantities and details of all materials supplied by the Owner at
the time and place of delivery or those materials already at the
Place of Work, indicating acceptance in writing and specifically
noting and rejecting any defective material;

(5) assume responsibility, upon signing of the Contract, for all
materials supplied by the Owner and already at the Place of
Work;

(6) replace all materials supplied by the Contractor or the Owner
which are found to be stolen, missing or damaged while under
his care;

(7) replace all materials found to be defective in manufacture
which have been supplied by the Contractor

4.12 Tests and Inspections New
SGC

4.12.1.1

(add new clause SS 4.12-1.1 as follows)
The following outlines the minimum testing frequency for various
components of the Contract:

Frequency of Testing

Concrete 1 per 50 m3, one per day
Road Subbase and
Granular Base (Densities)

1 per 500 m2

Topsoil 1 prior to commencing work
Sieve Analyses and Proctors 1 prior to commencing work

1 every 2000 tonnes
Trenches (Densities) 1 per 50 lineal metres per 1.0m

lift
Benkelman Beam Tests As per City of Maple Ridge

Supplemental Specifications
Section 32 11 23 clause 3.5

Asphalt – Marshall Test 1 test per asphalt type min 1
per day

Asphalt – Core every 200 m per lane
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New
SGC

4.12.11

(add new clause SGC 4.12.11 as follows)
The Contractor shall not undertake any Work between the hours of
5:00 pm and 7:30 am on week-days or at any time on Saturdays,
Sundays and statutory holidays unless the Contractor obtains the
Contract Administrator’s prior approval which will not be withheld for
such work as may be necessary for the proper care and protection of
the Work already performed or for work essential to address an
imminent emergency.

5.0 SHOP DRAWINGS No Change

6.0 OTHER
CONTRACTORS

No Change

7.0 CHANGES No Change

8.0 EXTRA WORK No Change

9.0 VALUATION OF
CHANGES AND EXTRA
WORK

No Change

10.0 FORCE ACCOUNT

10.1 Force Account Costs New
SGC

10.1.2

(add new clause SGC 10.1.2 as follows)
Force Account Work shall be calculated using the Force Account Rates
as submitted in Appendix 6 of the Form of Tender. Only where labour,
material or equipment is not covered under these items, will labour,
material or equipment costs be calculated as per section 10.1.1.

Small tools markup is included in the Force Account Rates. All other
markups shall be calculated as per section 10.1.1 and is not included
in the Force Account Rates – Appendix 6 – Form of Tender.

11.0 CONCEALED OR
UNKNOWN
CONDITIONS

No Change

12.0 HAZARDOUS
MATERIALS

No Change

13.0 DELAYS

13.3 Unavoidable Delay New
SGC

13.3.2

(add new clause SGC 13.3.2 as follows)
The Owner will obtain the necessary design approvals and permits
from the Utilities as per GC 20.2. It is the Contractor’s responsibility to
coordinate with and arrange the installation of these Utilities. No
Claims will be allowed for delays caused by these installations.
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13.4 Unforeseeable Market
Conditions

13.4.1 (delete clause GC 13.4.1)

14.0 ACCELERATION No Change

15.0 OWNER’S RIGHTS ON
CONTRACTOR’S
DEFAULT

15.2 Notice of Default 15.2.1
SGC

15.2.1

(delete GC 15.2.1 and replace as follows)
On occurrence of any one or more of the following events:

(1) it is discovered that any representation or warranty made by the
Contractor herein was false or materially misleading when made;

(2) the Contractor fails to procure or maintain any bonds or required
insurance coverage;

(3) the Contractor fails to comply with the requirements or
obligations of the Workers Compensation Act;

(4) the Contractor fails to commence the Work in the time required;
(5) the Contractor fails to diligently proceed with and execute the

Work;
(6) the Contractor fails to execute the Work in strict accordance with

any of the terms of the Contract;
(7) the Contractor fails to pay any Subcontractor for Work done; or
(8) the Contractor fails to comply with any requirements of the

Contract to a substantial degree,

the Owner may notify the Contractor in writing that the Contractor is in
default of the Contractor’s contractual obligations and instruct the
Contractor to correct the default in the five (5) Days immediately
following the receipt of such notice.

16.0 CONTRACTOR’S
RIGHTS ON OWNER’S
DEFAULT

16.2 Work Stoppage 16.2.2
SGC

16.2.2

(delete GC 16.2.2 and replace as follows)
The Owner may, at its discretion, stop all or part of the Work, in which
event the provisions of GC 13 (Delays) shall apply. If the stoppage
continues for 60 calendar days or more, and provided such stoppage is
not required or requested to accommodate seasonal work, the
Contractor may, by giving notice to the Owner in writing, terminate the
Contract.

17.0 DISPUTES No Change

18.0 PAYMENT

18.2 Supporting
Documentation

New
SGC

18.2.3

(add new clause SGC 18.2.3 as follows)
An invoice issued to the Owner for the amount of the Payment
Certificate shall be included in the supporting documentation
presented to the Contract Administrator.
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18.4 Holdbacks New
SGC

18.4.6

(add new clause SGC 18.4.6 as follows)
Maintenance Security holdback: In addition to other holdbacks
allowed by the Contract Documents, the Owner may, prior to issuance
of a Certificate of Substantial Performance, retain from any payment
due to the Contractor a Maintenance Allowance in the amount of five
percent of the Contract Price, to cover the costs stipulated in GC 25
MAINTENANCE PERIOD. The balance of the cash deposit remaining at
the end of the Maintenance Period shall be paid to the Contractor
without any accrual of interest.

The Contractor may substitute the retained Maintenance Allowance
cash deposit with an irrevocable letter of credit of an equal amount
and valid for the term of the Maintenance Period. The letter of credit
must include the automatic renewal provision, and be issued by an
approved financial institution, in a format satisfactory to the Owner.

18.5 Payment 18.5.1
SGC

18.5.1

(delete clause GC 18.5.1 and replace as follows)
The net amount shown for payment on a Payment Certificate shall be
due and payable to the Contractor on or before the 30th Day after the
issuance of the Payment Certificate.

19.0 TAXES, DUTIES
AND GST

No Change

20.0 LAWS, NOTICES,
PERMITS AND FEES

20.1. Laws

New
SGC

20.1.2

(add new clause 20.1.2 as follows)
In addition to all other obligations contained in the Contract
Documents or any of them, the Contractor shall, at its own expense,
ensure that all non-road diesel powered equipment complies with the
current Metro Vancouver Non-Road Diesel Engine Emissions
Regulations Bylaw.

20.2 Permits New
SGC

20.2.3

(add new clause SGC 20.2.3 as follows)
In addition to all other obligations contained in the Contract
Documents or any of them, the Contractor shall, at its own expense,
apply for and obtain all necessary permits, including Ministry of
Transportation permits, for work performed on Provincial highways and
including their rights-of way.



City of Maple Ridge
Supplementary General Conditions SCG 9

These Supplementary General Conditions must be read in conjunction with the General Conditions contained in the Master
Municipal Construction Documents, Volume II, Platinum Edition (2009) and all Supplementaries

21.0 WORKERS
COMPENSATION
REGULATIONS

No Change

21.4 City of Maple Ridge
Contractor Safety
Coordination Program

New
SGC

21.4.1

(add new clause SGC 21.4.1 as follows)
The Contractor, in coordination with the Contract Administrator will
be expected to familiarize themselves and complete the
requirements as set forth in the City of Maple Ridge Contractor
Safety Coordination Program as it applies to the specific scope of
each requested service under this project.  A copy of which will be
provided prior to Notice to Proceed.

22.0 INDEMNIFICATION No Change

23.0 DAMAGES AND
MUTUAL
RESPONSIBILITY

No Change

24.0 INSURANCE

24.1 Required Insurance 24.1.1(1)
SGC

24.1.1(1)

(delete GC 24.1.1(1) and replace as follows)
Automotive Liability Insurance (Owned and Non-Owned Units)
Limits:  Bodily Injury and Property Damage - inclusive each accident
$5,000,000.

The Contractor shall, at the Contractor’s expense, throughout the term
of the Contract, maintain such insurance as required under the
Insurance (Motor Vehicle) Act of British Columbia. The Contractor shall
provide the Owner with a Certificate of Insurance, ICBC form No. APV
47, for owned or leased vehicles as evidence of third part motor
vehicle insurance coverage.

24.1.1(2)
SGC

24.1.1 (2)

(delete GC 24.1.1(2) and replace as follows)
Commercial General Liability Insurance covering bodily injury, death
and property damage with occurrence and aggregate limit to
$5,000,000.00.

The policy will be endorsed to include the Owner and its agents, the
Contract Administrator and all Subcontractors as additional insured.
Contractual liability coverage will be of sufficient scope to include the
liability assumed by the Contractor under the terms of this Contract
and the on-site creation and installation of any Public Art undertaken in
conjunction with the Work. The insurance shall include:

 Premises and Operations;
 Broad Form Products and Completed Operations;
 Owner’s and Contractor’s Protective Liability;
 Contractor’s Contingent Liability;
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 No-Owned Automobile;
 Cross Liability/Severability of Interests;
 Employees as Additional Insured;
 Personal Injury;
 Broad Form Property Damage;
 Broad Form Loss of Use.

And where such further risk exists:

 Shoring, Blasting, Excavating, Underpinning, Demolition,
Removal, Pile-driving and Caisson Work, Work Below Ground
Surface, Tunnelling and Grading, as applicable;

 Elevator and Hoist Liability;
 Operation of Attached Machinery.

Any property damage deductible shall be for the account of the
Contractor and shall not exceed $10,000 for any one occurrence.

New
SGC

24.1.1 (6)

(add new clause SGC 24.1.1(6) as follows)
Any deductible shall be for the account of the Contractor. The policy will
include coverage for flood and earthquake, and shall extend to cover
any Public Art undertaken in conjunction with the Work, and property at
any other location, while in transit and during erection, installation and
testing. Coverage shall extend to protect the interest of the Owner, and
to the extent that the Owner has an insurable interest, the policy will
have the Owner as first loss payee. The insurance shall include:

 a Breach of Conditions clause, “notwithstanding anything
contained elsewhere in this policy, any breach of a condition of
the policy, whether by commission or omission, by one of the
parties hereby insured shall not prevent recovery by any other
party or all parties hereby insured who are innocent of any such
act or breach”; and

 coverage of resultant damage from error in design that are
carried out by the Contractor; and

 coverage of resultant damage from faulty workmanship; and
 coverage of resultant damage from faulty materials.

25.0 MAINTENANCE
PERIOD

25.1 Correction of Defects New
SGC

25.1.4

(add new clause SGC 25.1.4 as follows)
The Owner is authorized to make repairs to defects or deficiencies
after the tenth day from the day of delivering a written notice to the
Contractor if the Contractor fails to undertake with due diligence the
required repairs. However, in case of an emergency where, in the
opinion of the Owner, delay in effecting repairs is unacceptable, repairs
may be made without notice being sent to the Contractor. All expenses
incurred by the Owner in connection with repairs made pursuant to GC
25 shall be paid by the Contractor and may be deducted from the
Maintenance Allowance, or other holdbacks. The Contractor shall
promptly pay any shortfall.
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26.0 EARLY USE OF THE
WORK

No Change

27.0 ARCHAEOLOGICAL
ARTIFACTS

New

27.1 Archaeological
Artifacts

New
SGC

27.1.1

(add new clause SGC 27.1.1 as follows)
Any Archaeological Artifacts discovered by the Contractor shall, as
between the Owner and the Contractor, be deemed to be the absolute
property of the Owner.

New
SGC

27.1.2

(add new clause SGC 27.1.2 as follows)
The Contractor shall immediately advise the Contract Administrator of
the discovery by the Contractor of any Archaeological Artifacts and
take all reasonable precautions to protect and preserve same.
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CERTIFICATE OF INSURANCE
(Page 1 of 2)

(REQUIRED FORMAT)

This is to certify that policies of insurance as described below have been issued to the Insured named below and are
in force at this time.  It is understood and agreed that thirty (30) days’ notice of any material alteration, transfer,
assignment or cancellation of any of the policies listed below, either in part or in whole, will be given to the holder of
this certificate.

This certificate is issued to: City of Maple Ridge

Insured:

(Name and Address)

Contact Person:
Telephone: - _ -
Fax: - -

Broker:

(Name and Address)

Contact Person:
Telephone: - _ -
Fax: - -

Location and nature of operation or contract to which this Certificate applies:

Contract Reference Number: ITT-ENXX-XX
Project Number: 11-5255-XX-XXX
Location of Operations:
Nature of Operations:

It is understood and agreed that the policy/policies noted in the Schedule of Policies below shall contain a cross
liability clause, and amendments to reflect the following:

 Any Deductible or Reimbursement Clause contained in the policy shall not apply to the City of Maple Ridge and
shall be the sole responsibility of the party named above.

 The City of Maple Ridge and City of Maple Ridge’s Agent is added as an Additional Insured.

 Any exclusions relating to:
1. the use of explosives for blasting; or
2. vibration from pile driving or caisson work; or
3. the removal or weakening of support of such property, building or land, whether such support shall be

natural or otherwise;
4. any other work below ground level;
5. demolition

shall not apply in respect to the operation or contract declared above.

 It is agreed that with respect to Sections 4 and 6 - Property, Builders Risk, Installation Floater and Equipment
Insurance:
The issuers subrogated rights are waived against the City of Maple Ridge to the extent that the City of Maple Ridge
has an insurable interest, the policy will indicate the City of Maple Ridge as First Loss Payee.



City of Maple Ridge
Supplementary General Conditions SCG 14

These Supplementary General Conditions must be read in conjunction with the General Conditions contained in the Master
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Contract Reference Number: ITT-ENXX-XX
Project Number: 11-5255-XX-XXX

Schedule of Policies:
Type of Insurance Company Policy Dates Limits of Liability / Amounts

and Policy
Number Effective Expiry

Section 1: Bodily Injury and Property
Damage

Commercial General Liability
Insurance to be per Clause
SGC 24.1.1(2)

$5,000,000 Inclusive
$5,000,000 Aggregate
$10,000 Deductible

Section 2: Bodily Injury and Property
Damage

Automobile Liability $5,000,000 Per Occurrence
Section 3:
Umbrella / Excess Liability

$__________

$__________

excess  of
General Liability
excess of
Automobile

Section 4:
Property Insurance:
Builders Risk
Installation Floater
Other

$__________
$__________
$__________

Site
Other Location
Transit

Section 5:
Tenants “All Risk” Legal
Liability

$__________ Limit

Section 6:
Equipment Insurance $__________ Limit
Section 7:
Professional Liability / Errors
and Omissions

$1,000,000 Each claim and
$1,000,000 Aggregate
$5,000 Deductible

Section 8:
Boiler and Machinery
Insurance

$1,000,000 Property Damage
$1,000 Deductible

_________________________________________
(Authorized to Sign on Behalf of Insurers)


